
Mendenhall 
             Glacier Recreation Area

ROM Estimate Summary for Alternatives Comparison
UPDATED: March 7, 2023
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Lakeshore and Dredge Lakes Trails
Lakeshore Trail East - VC Dock to Mendenhall River 2 9,132,056      1,369,808      4,200,746      14,702,610    

Lakeshore Trail from Welcome Center Lower Plaza to Docks 2 2,071,300      310,695         952,798         3,334,794      

Lakeshore Trail East - VC Dock to Mendenhall River 3 7,466,659      1,119,999      3,434,663      12,021,321    

Lakeshore Trail East - VC Dock to Mendenhall River

(includes Mendenhall Connector to Dike Trail)
4 4,887,770      733,166         2,248,374      7,869,310      

Lakeshore Trail East - VC Dock Location to Mendenhall River 5, 6, 7 5,334,373      800,156         2,453,811      8,588,340      8,588,340$          

Lakeshore Trail West - Mendenhall River Bridge & Campground Trail 2, 5, 6, 7 2,669,455      400,418         1,227,949      4,297,823      4,297,823$          

Public Use Cabins at Campground and Camping Spot Improvements not in ECI scope

Dredge Lakes Loop Trail (from Mendenhall River Bridge to Commercial Lot) 2, 3, 5, 6, 7 2,554,021      383,103         1,174,850      4,111,974      4,111,974$          

Boat Dock to Commercial Lot Connector Trail 2, 7 1,356,298      203,445         623,897         2,183,639      

Boat Dock to Commercial Lot Connector Trail 5 2,208,035      331,205         1,015,696      3,554,936      

Lakeshore Trail Connector (no boat dock) 6 1,356,298      203,445         623,897         2,183,639      2,183,639$          

Dredge Lakes Interior Multi-use Trails not in ECI scope

Steep Creek Realignment and Trail
Creek Realignment 2, 3, 4, 5, 6, 7 3,058,425      458,764         1,406,876      4,924,064      4,924,064$          

Steep Creek Crossing: Vehicular Bridge 2, 3, 4 5,872,021      880,803         2,701,130      9,453,953      

Steep Creek Crossing: Bottomless Culvert for Animals; Crosswalk at Grade 5, 7 2,298,166      344,725         1,057,156      3,700,047      3,700,047$          

Steep Creek Crossing: Bottomless Culvert for Animals; Square Culvert for People 6 2,378,166      356,725         1,093,956      3,828,847      

Steep Creek Trail Complete (NEPA Alt 2) 2 9,132,948      1,369,942      4,201,156      14,704,047    

Steep Creek Trail Complete (NEPA Alt 3) 3 7,159,165      1,073,875      3,293,216      11,526,256    

Steep Creek Trail Complete (NEPA Alt 4) 4 6,847,958      1,027,194      3,150,061      11,025,212    

Steep Creek Trail by Section: 

Steep Creek Elevated Trail N-S from Welcome Center to South End of Parking Lot 2, 3, 4 2,940,129      441,019         1,352,459      4,733,607      

Steep Creek Elevated Trail E-W & Connector to Lakeshore 2 2,369,879      355,482         1,090,144      3,815,505      

Steep Creek Elevated Trail E-W & Connector to Moraine Ecology 3, 4 1,703,415      255,512         783,571         2,742,498      

Steep Creek Elevated Trail N-S Estuary/Delta Loop to South End of Parking Lot 5, 6, 7 5,768,917      865,338         2,653,702      9,287,957      9,287,957$          

Steep Creek Elevated Trail N-S from South End of Parking Lot to Road Crossing 2, 3, 4, 5, 6, 7 2,204,415      330,662         1,014,031      3,549,107      3,549,107$          

Steep Creek Elevated Trail from Bridge to Trail of Time 2, 6 1,618,526      242,779         744,522         2,605,827      

Steep Creek At Grade - Upgraded Dike Trail (NEPA Alt 3) 3, 5, 7 311,207         46,681            143,155         501,044         501,044$              

Trail of Time and Dipper Falls Improvements 2, 3, 4, 5, 6, 7 1,022,405      153,361         470,306         1,646,072      1,646,072$          

Welcome Center, Visitor Center, Parking and Plazas
VC/WC Parking Lot & Interior Plazas and Walkways 2 9,036,522      1,355,478      4,156,800      14,548,800    

VC/WC Parking Lot & Interior Plazas and Walkways 3 7,739,382      1,160,907      3,560,115      12,460,404    

VC/WC Parking Lot & Interior Plazas and Walkways 4 7,350,968      1,102,645      3,381,445      11,835,058    

VC/WC Parking Lot & Interior Plazas and Walkways 5 8,139,382      1,220,907      3,744,115      13,104,404    13,104,404$        

Commercial Lot Improvements 2, 3, 4, 5 1,704,545      255,682         784,091         2,744,318      2,744,318$          

VC/WC Parking Lot & Interior Plazas and Walkways 6 3,949,021      592,353         1,816,550      6,357,924      

Remote Parking Lot & Plazas 6 5,894,832      884,225         2,711,623      9,490,679      

VC/WC Parking Lot & Interior Plazas and Walkways 7 2,722,650      408,397         1,252,419      4,383,466      

Remote Parking Lot & Plazas 7 10,592,344    1,588,852      4,872,478      17,053,673    

Maintenance Building (65' x 30') 2, 3, 4, 5, 6, 7 780,000         117,000         358,800         1,255,800      1,255,800$          

Welcome Center Building (with ground source heat pump system) 2, 3, 4 16,680,870    2,502,130      7,673,200      26,856,200    

Welcome Center Building - Step n Gap (with ground source heat pump system) 5 15,574,862    2,336,229      7,164,436      25,075,527    25,075,527$        

Welcome Center Building - Hill Scheme (with ground source heat pump system) 6 21,876,921    3,281,538      10,063,384    35,221,843    

Welcome Center Building - Remote Scheme (with ground source heat pump system) 7 13,094,644    1,964,197      6,023,536      21,082,377    

Welcome Center Building and Plaza Interpretive Package 2, 3, 4, 5, 6, 7 2,148,919      322,338         741,377         3,212,634      3,212,634$          

Visitor Center Renovations (1st and 2nd Floor) 2, 3, 4, 5, 6, 7 3,733,913      560,087         1,717,600      6,011,600      6,011,600$          

Visitor Center Interpretive Package 2, 3, 4, 5, 6, 7 6,192,757      928,914         2,136,501      9,258,172      9,258,172$          

Crescent Bridge Over Kettle Pond 2, 3, 4, 5 1,980,000      297,000         910,800         3,187,800      3,187,800$          

Lower Plaza and Amphitheater 2, 3, 5, 7 1,289,565      193,435         593,200         2,076,200      2,076,200$          

Other Trail Improvements
Nugget Falls Loop Trail 2, 3, 4, 5, 6, 7 1,107,348      166,102         509,380         1,782,831      1,782,831$          

Photo Point Loop Trail - Lakeside Alignment 2, 3 1,206,484      180,973         554,983         1,942,440      

Photo Point Loop Trail - Over the Top Alignment 4 583,209         87,481            268,276         938,966         

Photo Point Loop Trail - Balloon Loop 5, 6, 7 1,159,843      173,977         533,528         1,867,348      1,867,348$          

Trails Interpretive Package (Forest Discovery Nodes and Other Interpretation) 2, 3, 4, 5, 6, 7 3,191,250      478,688         1,467,975      5,137,913      5,137,913$          

Glacier Spur Road Trailheads
Dredge Lakes Trailhead 2, 3, 4 175,000         26,250            80,500            281,750         

Dredge Lakes Trailhead 5, 6, 7 291,667         43,750            134,167         469,583         469,583$              

Crystal Lake Trailhead 2, 3, 4, 5, 6, 7 185,000         27,750            85,100            297,850         297,850$              

Powerline Trailhead 2, 3, 4, 5, 6, 7 255,000         38,250            117,300         410,550         410,550$              

Dock Facilities
Visitor Center - Basin Dock 2 7,190,404      1,078,561      3,307,586      11,576,550    

Visitor Center Dock - Dredge Option 3 5,800,916      870,137         2,668,421      9,339,475      

Visitor Center Dock - Dredge Option with Breakwater and simplified uplands 5, 7 4,232,891      634,934         1,947,130      6,814,955      

West Glacier Dock - North Option 2 3,746,183      561,927         1,723,244      6,031,354      

West Glacier Dock - South Option 3 4,095,495      614,324         1,883,928      6,593,747      

West Glacier - Upland Storage but no Dock 5 660,589         99,088            303,871         1,063,548      

West Glacier Dock - North Option, Ramp Only (no dock) 7 660,589         99,088            303,871         1,063,548      

Remote Floating Dock 2, 5, 7 1,242,000      186,300         571,320         1,999,620      

Remote Facilities
Remote Glacier Facilities 2 2,301,610      345,241         1,058,741      3,705,592      

Remote Glacier Facilities 5, 7 718,065         107,710         330,310         1,156,084      

West Glacier Trail (Main Lower Trail and Remote Area Trails) 2, 3, 4, 5, 6, 7 1,406,600      210,990         647,036         2,264,626      2,264,626$          

West Glacier Loop Trail (Upper Loop Trail) 2, 3, 5, 6, 7 479,206         71,881            220,435         771,522         771,522$              

West Glacier multi-use and ski trails not in ECI scope

Total 121,718,744$   


